



Force Account Work Plan

Contractor:		Project Location:	
Subcontractor:		Control Section ID - Job Number	
Was MDOT notified prior to start of extra work?			
Was there a work plan agreed upon by both parties?			
Description of extra work:			
Does this work affect the CPM?			
Labor Force		Quantity	Estimated hours
Equipment		Quantity	Estimated hours
Materials:			
Contractors Signature:			Date
MDOT Representative Signature:			